

ADDENDUM #1

to the Drawings and Specifications for the
Additions and Alterations to

Scenic Regional Library, Parking Lot Sealing & Striping

Clarifications:

Item #1 The Library would like to remain open during the parking lot work. To this end the Library will make 1/2 of the lot available for work at a time. It is understood that this will increase labor hours and mobilization cost. The Contractor may, at their choosing, decide to do the work after hours. Regardless of the approach it assumed the Base Bid cost includes no disruption to the regular library hours.

If the bidder prefers, they may submit an alternate bid along with the base bid representing the total cost to complete the work at one time. This bid should include the total cost for the work, and the number of days each lot will need to be closed to complete the work.

Item #2 It is understood that limited quantities of the Mac 52 Sealer may be available this year. For the purpose of this bid it is assumed the product will be available. All submitted bids should include the specified sealer as the base bid. Any shortage of available sealer will be negotiated with the selected bidder prior to commencement of the work.

At the Bidders discretion they may provide an alternate bid with an alternate sealer. This bid should include the total cost of the work, the number of days each lot would be closed, and a specification sheet (data sheet) for the sealer proposed.

Item #3 There is no set start date for the projects. These dates at the Contractors discretion, but proper notice is to be given to the Library District a minimum of 48 hours prior to any work.

Specifications:

Scope of Work, Page 3, Item #10 Delete Date of October 24, 2023, and Replace with the following Date June 23, 2023

END of ADDENDUM